




Str. No.	Queries Raised by	Queries Raised In Pre-bid	Clarifications
		6) Duration of the project management consultancy Could you please specify the duration of the Part 2 i.e project management consultancy phase of the project?	NIT prevails.
		7) Turn over certificate We request you to accept the turnover certificate for the financial years 09-10, 10-11, 11-12 as the account closure shall take place by end of September 2013, please accept.	Provisional turnover certificate from chartered Account for financial year 12-13 be attached.
		8) Date of submission We request you to kindly extend the date of submission by 10 days from the day of issue of replies to the pre-bid queries.	NIT prevails
2	M/s WAPCOS Limited	1) EST Capacity 2) Rising main length 3) Distribution network length	As per separate sheet attached

Add the following additional clause to tender

A)	<p><u>3.3 ) Penalty :-</u></p> <p>1) The bidders (Project Management Consultants) shall be liable for penalty if he is not able to deliver the specified duties with respect to time and clauses.</p> <p>2) If the extra work is required to be carried out by contractor of work due to missing item in the work or any issue not taken into consideration while pre tender activities then the bidders (Project Management Consultants) shall be liable for penalty in the following manner</p> <p>A ) Variation amount up to 5% of Accepted contract amount of work to be executed contractor - No Penalty</p> <p>b) Variation amount From 5% onwards to 10% of Accepted contract amount of work to be executed contractor - 2% of the accepted PMC fees for pre tender &amp; Post tender Activities</p> <p>c) Variation amount From 10% onwards to 20% of Accepted contract amount of work to be executed contractor - 4% of the accepted PMC fees for pre tender &amp; Post tender Activities</p> <p>d) Variation amount From 20% onwards of Accepted contract amount of work to be executed contractor - 10% of the accepted PMC fees for pre tender &amp; Post tender Activities.</p>
----	--


This CSD is to be duly signed and returned in envelope No 1.

  
 Chief Executive Officer  
 Pimpri Chinchwad New Town,  
 Development Authority Nigdi Pune-44


  
 2  
 DEC 2013

Ref :- Clarification of queries Sr No 1

Sr No	Scope of work Item Description	Approx. Dia/Dimensions	Length
1	ESR	2.5 ML (25 Lakh litre) capacity	-
2	Inlet	400 mm	25m
3	Outlet	400mm	25m
4	Over flow	500mm	25m
5	Inlet Gravity main/Rising main	400mm	600m
6	DI valve	400mm	6 Nos
7	Watchman quarter	500 sq.ft	-
8	Store Room/common toilet	100 sq.ft	

  
Deputy Engineer  
Sub Dn No 6

  
Executive Engineer

  
Chief Executive Officer